STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 11/ 09/ 05 IN THE CITY AND COUNTY OF 11/ 14/ 05
CONTRACT NUMBER 04-0105U4 SAN FRANCI SCO AT SAN FRANCI SCO CONTRACT CODE 'G '
LOCATI ON 04-SF-80-5.7/7.7 AND OAKLAND BAY BRI DGE FROM WEST OF 32 CONTRACT | TEMS

SAN FRANCI SCO ANCHCORAGE TO
RESURFACE UPPER AND LONER DECKS FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 11 FUND TOTAL HA21 0 TOTAL NUMBER OF WORKI NG DAYS 119
NUMBER OF Bl DDERS 3 ENG NEERS EST 18, 732, 757. 00 AMOUNT UNDER 6, 821, 810. 00 PERCENT UNDER EST 36. 42
PROGRAM ELEMENTS RAST
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1A 11, 910, 947. 00 3 AMVERI CAN Cl VI L CONSTRUCTORS 707 746-8028 CC PREF CLAI MED
WEST COAST | NC 00526319
B) 119 DAYS X 9200 3701 MALLARD DRI VE FAX 707 746-0936
A+B) 13, 005, 747. 00 BENI CI A CA 94510
2 A 14,176, 700. 00 1 CALI FORNI A ENG NEERI NG 925 461-1500 CC PREF CLAI MED
CONTRACTORS | NC 00274652
B) 87 DAYS X 9200 20 HAPPY VALLEY ROAD FAX 925 461-0510
A+B) 14, 977, 100. 00 PLEASANTON CA 94566
3 A 15, 485, 561. 50 2 GOLDEN STATE BRI DGE | NC 925 372-8000 SB PREF CLAI MED
00851187
B) 148 DAYS X 9200 901 HOWE RCAD FAX 925 372-8001 BID IS OVER SBP

A+B) 16, 847, 161. 50 MARTI NEZ CA 94553 PREFERENCE LI M TS



04-0105U4 Bl D245

04- SF-80-5 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

11/ 09/ 05 11/ 14/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 ANRAK ASPHALT CONCRETE ( PARTI AL)
SACRAMENTO CA

THOVAS AND PRATT CONSTRUCTI ON AREA SI GNS
EL SOBRANTE CA



04-0105U4 Bl D245

04- SF-80-5 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

11/ 09/ 05 11/ 14/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 A B S L CONSTRUCTI ON GRI NDI NG AND RELATED ( PARTI AL)
HAYWARD CA
GLOBAL ENVI RONMENTAL NETWORK STORM WATER POLLUTI ON PREVENTI ON PLAN AND RELATED ( PARTI AL)
FOUNTAI N VALLEY CA
RI LEYS STRI PI NG STRI PI NG AND RELATED ( PARTI AL)
BENI Cl A CA
THOVAS AND PRATT CONSTRUCTI ON AREA SI GNS AND RELATED ( PARTI AL)

EL SOBRANTE CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 BAY LI NE CONSTRUCTI ON JO NT SEALS AND STRI PI NG ( PORTI ON)
OAKLAND CA
GLOBAL ENVI RONMENTAL NETWORK | NC I NDUSTRI AL HYA ENI ST

FOUNTAI N VALLEY CA

GLOBAL ENVI RONMENTAL NETWORK | NC STORM WATER POLLUTI ON PREVENTI ON PLAN, SAFETY PLAN
FOUNTAI N VALLEY CA

STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
FAI RFI ELD CA



04-0105U4 Bl D245

04- SF- 80- 5 CONTRACT PROPOSAL OF LOW BI DDER PAGE 4
11/ 09/ 05 11/ 14/ 05
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 5, 000. 00 5, 000. 00
2 070018 TI ME- RELATED OVERHEAD LS LUMP SUM 1, 428, 000. 00 1, 428, 000. 00
3 072009 TEMPORARY DECK BRI DG NG LS LUMP SUM 40, 000. 00 40, 000. 00
4 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 3, 000. 00 3, 000. 00
PREVENTI ON PLAN
5 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 18, 750. 00 18, 750. 00
6 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 10 500. 00 5, 000. 00
7 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) EA 5 500. 00 2, 500. 00
8 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 26, 000. 00 26, 000. 00
9 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 493, 000. 00 493, 000. 00
10 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 51, 000 2.00 102, 000. 00
11 040003 REMOVE EPOXY ASPHALT CONCRETE M2 112, 530 7.00 787, 710. 00
SURFACI NG
12 153225 PREPARE CONCRETE BRI DGE DECK SURFACE v 112, 530 1.30 146, 289. 00
13 157560 BRI DGE REMOVAL ( PORTI ON) LS LUWP SUM 52, 000. 00 52, 000. 00
14 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 7 8, 000. 00 56, 000. 00
15 511118 CLEAN EXPANSI ON JO NT M 3, 010 70. 00 210, 700. 00
16 515041 FURNI SH POLYESTER CONCRETE OVERLAY VB 2,138 2, 385. 00 5,099, 130. 00
17 515042 PLACE POLYESTER CONCRETE OVERLAY MR 112, 530 18. 50 2,081, 805. 00
18 (S) 519101 JONT SEAL (TYPE A) M 3, 050 100. 00 305, 000. 00
19 (S) 519102 JO NT SEAL (TYPE AL) M 8, 990 33. 00 296, 670. 00
20 ( SF) 520102 BAR REI NFORCI NG STEEL (BRI DGE) KG 488 6. 00 2, 928. 00
21 ( SF) 550102 STRUCTURAL STEEL (BRI DGE) KG 124 115. 00 14, 260. 00
22 (S) 040004 SPOT BLAST CLEAN STRUCTURAL STEEL MR 5 3, 600. 00 18, 000. 00
23 (S) 590135 SPOT BLAST CLEAN AND PAI NT UNDERCOAT MR 5 3, 600. 00 18, 000. 00
24 (S) 590301 WORK AREA MONI TORI NG LS LUMP SUM 10, 000. 00 10, 000. 00
25 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG MR 105 100. 00 10, 500. 00
26 (S) 840561 100 MV THERMOPLASTI C TRAFFI C STRI PE M 27, 880 1.50 41, 820. 00
27 (S) 840574 200 MM THERMOPLASTI C TRAFFI C STRI PE M 182 5.00 910. 00
(BROKEN 10.98 M - 3.66 M
28 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 8, 070 3.00 24, 210. 00
29 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 2,353 5.00 11, 765. 00
30 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM .00 0.00
31 074041 STREET SWEEPI NG LS LUMP SUM 100, 000. 00 100, 000. 00
32 999990 MOBI LI ZATI ON LS LUMP SUM 500, 000. 00 500, 000. 00
A) 11, 910, 947. 00

B) 11 DAYS X 9200

A+B) 13, 005, 747. 00



04-0105U4 Bl D245

04- SF-80-5 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
11/ 09/ 05 11/ 14/ 05
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 5, 000. 00 5000. 00 5, 000. 00 5000. 00
2 1, 414, 508. 00 1414508. 00 550, 000. 00 550000. 00
3 10, 000. 00 10000. 00 50, 000. 00 50000. 00
4 3, 000. 00 3000. 00 3, 000. 00 3000. 00
5 18, 750. 00 18750. 00 18, 750. 00 18750. 00
6 1, 000. 00 10000. 00 850. 00 8500. 00
7 1, 000. 00 5000. 00 1, 000. 00 5000. 00
8 40, 000. 00 40000. 00 20, 000. 00 20000. 00
9 125, 000. 00 125000. 00 775, 000. 00 775000. 00
10 1.00 51000. 00 3. 00 153000. 00
11 5. 40 607662. 00 9.75 1097167. 50
12 1.00 112530. 00 4.00 450120. 00
13 50, 000. 00 50000. 00 150, 000. 00 150000. 00
14 35, 000. 00 245000. 00 10, 000. 00 70000. 00
15 30. 00 90300. 00 60. 00 180600. 00
16 2,900. 00 6200200. 00 2,550. 00 5451900. 00
17 22.75 2560057. 50 36. 00 4051080. 00
18 60. 00 183000. 00 90. 00 274500. 00
19 40. 00 359600. 00 30. 00 269700. 00
20 10. 00 4880. 00 18. 00 8784. 00
21 50. 00 6200. 00 75. 00 9300. 00
22 1, 000. 00 5000. 00 1, 500. 00 7500. 00
23 1, 000. 00 5000. 00 1, 500. 00 7500. 00
24 5, 000. 00 5000. 00 10, 000. 00 10000. 00
25 400. 00 42000. 00 125. 00 13125. 00
26 25.00 697000. 00 2.75 76670. 00
27 60. 00 10920. 00 10. 00 1820. 00
28 3. 00 24210. 00 4.00 32280. 00
29 2.50 5882. 50 5. 00 11765. 00
30 .00 0. 00 .00 0. 00
31 10, 000. 00 10000. 00 175, 000. 00 175000. 00
32 1, 270, 000. 00 1270000. 00 1, 548, 500. 00 1548500. 00
TOT A 14, 176, 700. 00 A) 15, 485, 561. 50
B) 87 DAYS X 9200 B) 148 DAYS X 9200



